



City of Danville, Virginia

PO Box 3300
Danville, VA 24543

427 Patton Street, Rm 304
Danville, VA 24541

J. Gary Via, CPPO
Director of Purchasing
e-mail: purchasing@danvilleva.gov

Phone: (434) 799-6528
Fax: (434) 799-5102

IFB 21-22-087

City Hall Parking Lot Seal Coating

ADDENDUM 1

1. Construction Sequence
 - a. The sealcoating work and restriping will need to be performed during hours when City Hall & the Courthouse are closed. Typically, this would be between 5pm Friday – 7am Monday. At least three days' notice must be given before this work begins.
 - b. Other work, such as milling, asphalt patching, parking block removal/replacement, can be done at other times as long as at least half of the parking spaces in the lot remain available and there is access to the courthouse from this parking lot.

2. Contract Completion Time
 - a. The contract completion time has been extended to October 14, 2022.
 - b. After the work is completed, the city may elect to keep the Purchase Order open, with consent of the contractor, until a future building renovation project at City Hall is completed. At that time, the contractor would remobilize and freshen up the seal coating and paint marking on the upper third of the parking area. The contractor would be paid to remobilize and measured quantity of sealcoat/paint.

3. Last Day for Questions
 - a. The last day for questions shall be June 16, 2022, at 5:00pm.

End of Addendum #1.


J. Gary Via, Director of Purchasing

Company Name: _____ Signature: _____

Address: _____ Signature: _____

(Printed)

_____ Title: _____

City State Zip Code

Date: _____ e-mail address: _____

Phone No: _____ Fax No: _____